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ADDENDUM #1 

 

The City of Burbank would like to make the following corrections and clarifications to the San 

Fernando Blvd. / Burbank Blvd. Intersection Improvement Project RFP: 

 

1. Section II.B – PS&E Development 

 

Under Task 6 (Utility/Other Agency Investigation and Coordination), Consultant’s design shall 

include utility relocation plans for storm drain facilities (lines, catch basins, etc.) that must be 

modified as part of the street civil work.  In addition design shall include relocation of any sewer 

facilities that may conflict with the improvements.  For all other city utilities (water, electrical, 

streetlight) and private utilities (gas, telephone, cable, etc.) that conflict with the proposed 

improvements, design will be performed by Burbank Water and Power and/or each private utility 

company separately.  Design of any traffic signal system fiber communications, whether they 

connect to the proposed traffic signal modifications or not, shall be designed by the Consultant as 

part of the traffic signal system design.  Plans and specifications shall indicate any utilities that 

will be designed and/or constructed separately from the project design.  Regardless of whether 

utilities are designed as part of the project or not, all utility identification and design coordination 

is the responsibility of the Consultant. 

 

2. Section II.B – PS&E Development 

 

Under Task 11 (100 Percent Submittal, PS&E Plans), one of the deliverables for 100 percent 

PS&E plans is a Temporary Traffic Control (TTC) Plan.  To clarify, this plan should be included 

in the final plans if roadway construction requires long-term traffic control as part of 

construction. For example, if construction of the improvements will require shifting of travel 

lanes or installation of detours for extended periods of time to accommodate roadway 

construction, these traffic control plans shall be included in the final, 100 percent plans.  Short 

term traffic control needed for day-to-day construction activities, potholing, or other tasks, shall 

be the responsibility of the contractor selected to perform the construction and are not needed in 

the final plan set.  Plan specifications shall identify if any traffic control planning will be 

required by the contractor during construction that is not explicitly included in the 100 percent 

PS&E plans. 

 

3.   Section III.B.4 – Experience and Technical Competence 

 

Text in this section should be replaced with the following: 

 

Please describe experience in completing Final PS&E plans and documents for similar 

roadway intersection improvements that provide evidence of experience in completing the 

tasks outlined in this project scope of work.  List at least three successfully completed 

projects of similar nature.  For each project, provide the name of the company and project 

manager, contact information for the project manager, type of work performed, and 

approximate dollar value of the contracts.  A project currently being performed may be 

submitted. 

 



 

 

 

4. Section VI.A – Project Experience with Similar Kinds of Work 

 

Text in this section should be replaced with the following: 

 

Qualified consultants shall have combined experience in designing street, roadway, and 

intersection civil improvements, roadway geometric design, traffic signal design, and 

roadway/sidewalk landscape design.  Qualified consultants shall also demonstrate 

experience in designing storm drain structures typical to be found in an intersection or 

roadway improvement of this scale such as storm drain catch basins.  Qualified firms 

shall also have experience in reading and interpreting design plans provide by Caltrans, 

as this project interfaces with a Caltrans project planned for construction immediately 

adjacent to the project.  Firms shall have experience with interacting with Caltrans staff 

in the coordination of design of city streets adjacent to freeway interchanges.  Submittals 

should detail prior work experience with references as described in the Proposal 

Requirements of this RFP.  

 

 

 

 


